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STATEMENT OF COMPLIANCE FOR THE DEFERRED  
SUBMITTAL OF STANDPIPE SYSTEMS 

Project Information 
Project Address: ______________________________________________________________________ 

Permit/Application Number: _____________________________________________________________ 

Responsible Parties 
• Owner or owner’s authorized agent: 

Name: _______________________________  Phone/Email: ________________________________ 

• Registered Design Professional (RPD) in Responsible Charge (or RME-G):  

Name: ________________________________  License/No.: ________________________________ 

Firm: ______________________________  Phone/Email: __________________________________ 

• General Contractor: 

Name/Company: ______________________________  Phone/Email: _________________________ 

NOTE: Where the general contractor, fire protection subcontractor, RME-G, or other construction-phase party 
has not been retained at the time of submittal, “TBD” may be provided. Updated contact information shall be 
submitted prior to commencement of applicable standpipe work or upon request by BCE/HFD. 

Conditions and Responsibility Acknowledgement 
_____ Deferred Submittal. The Owner/Agent acknowledges that the standpipe system design/shop drawings 
will be submitted as a deferred submittal. No concealment or cover of related work will occur prior to approval of 
the deferred submittal. 
_____ Temporary Standpipes During Construction. The Owner/Agent acknowledges that temporary 
standpipes shall be installed, maintained, extended, protected, and kept in ready condition during construction 
in accordance with Section 3311.4 of the Houston Building Code and applicable Houston Fire Code provisions. 
The RDP acknowledges that the submitted documents identify the temporary standpipe design basis, general 
routing, hose valve locations, FDC location, hydrant proximity, and related compliance information available at 
the time of submittal. 
_____ Coordination and Updates. The Owner/Agent and Contractor are responsible for promptly notifying 
BCE/HFD of any site changes affecting compliance with Section 3311.4 or hydrant/FDC distance and access 
requirements, and for relocating temporary FDC’s or providing additional measures when required by HFD. The 
RDP shall update or supplement submitted documents when design-related changes are required.  
_____ Standpipe Inspections. The Owner/Agent and Contractor acknowledge that HFD requires a visual 
inspection of the standpipe prior to construction exceeding 40 feet above the lowest level of fire department 
access and at each additional four floors thereafter. Inspections for levels above the highest compliant hose 
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valve/floor may be withheld until the temporary standpipe is extended, accessible, and functional as required. 
BCE/HFD may verify compliance at any time. 
_____ Fire Hydrant Proximity to FDC. The Owner/Agent acknowledges that construction above the highest 
floor served by a compliant hose valve shall not proceed unless an active hydrant is located within 100 feet of 
the temporary or permanent FDC, measured along an unobstructed paved path for fire apparatus access and 
hose lay. The RDP shall identify the proposed FDC and hydrant location(s) on the submitted site plan based on 
information available at the time of submittal. The Owner/Agent and Contractor are responsible for maintaining 
required access and notifying BCE/HFD of any changes affecting hydrant/FDC access or distance. 
_____ Hydrant status.  

□ Existing hydrant installation details (address/location, project/permit no., etc.) _______________________ 

 ____________________________________________________________________________________ 

□ To be installed under project/permit no. ________________ 

 Target in-service date: ________________ 

_____ Responsibility. The RDP is responsible for preparing or reviewing the submitted site plan, temporary 
standpipe narrative, and related design/compliance information for consistency with the Houston Building Code 
and information available at the time of submittal. The Owner/Agent and Contractor are responsible for 
implementation, construction sequencing, maintenance, site access, field coordination, and continued 
compliance during construction. 

Required Attachments 
• Site Plan (during construction): Building footprint, streets/access drives, FDC location(s), and hydrant(s) 

within 100 feet of the FDC, with scaled dimensions and measured distances. (If existing hydrants/FDCs are 
already in place provide photographs and details documenting existing access and distances.) 

• Temporary Standpipe Narrative: Describe materials, riser routing, hose valve locations by floor, protection 
measures, extension plan as floors are added, and method of maintaining the system in ready condition. 

• Contact List: Provide contact list that includes the owner, registered design professional, general contractor 
or superintendent, fire protection subcontractors (if applicable), and 24/7 emergency contact information. 

Contact Information 
Fire Marshal’s Office (HFD) 

P: 832-394-8853 

E: hpcfmo@houstontx.gov  

Building Code Enforcement (HPW) 

P: 832-394-8810 

E: commercial.planreview@houstontx.gov

Noncompliance Notice 
Failure to ensure continuous compliance with the items below, including maintaining required fire protection 
provisions throughout construction, timely submittal/approval of the deferred standpipe package prior to 
concealment and providing complete and accurate information on this form and associated documentation, 
constitutes noncompliance and may result in the immediate issuance of a stop-work order (red tag), 
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failed/withheld inspections, and the potential suspension or revocation of permits until corrective actions are 
completed and approved.  

• Maintain standpipe readiness and access. Ensure the temporary standpipe/FDC remains accessible and 
operable at all times, is extended as construction progresses, and is not obstructed, damaged, or rendered 
nonfunctional at any point during construction. 

• Maintain hydrant–FDC distance/access conditions. Maintain hydrant/FDC access and the required 
hydrant proximity to the FDC as shown on the approved site plan; and promptly address any site changes 
(barricades, storage, fencing, regrading, temporary routes) that affect access or distance. 

Declaration of Compliance 
Owner / Owner’s Authorized Agent Acknowledgement 
I, the undersigned Owner or Owner’s Authorized Agent, acknowledge responsibility for ensuring that temporary 
standpipes, hydrant/FDC access, required inspections, and related construction-phase requirements are 
maintained in accordance with the Houston Building Code and as required by BCE/HFD. 

Signature: ______________________________________________  Date: _________________________ 

Printed Name: __________________________________________ 

Registered Design Professional (RDP) Certification 
I, the undersigned Registered Design Professional, certify that I am licensed in the State of Texas and that I 
have prepared or reviewed the attached site plan, temporary standpipe narrative, and related design/compliance 
information for consistency with the Houston Building Code and information available at the time of submittal. 
This certification is limited to the submitted documents and does not relieve the Owner, Contractor, or installing 
fire protection contractor of responsibility for installation, maintenance, construction sequencing, site access, 
inspections, or continued compliance during construction. 

Signature: ______________________________________________  Date: _________________________ 

Printed Name: ________________________________  Texas License/No.: _________________________ 

Firm Name/Reg. No.: ____________________________________________________________________ 

 
 
 

(Engineer’s Seal) 
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